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STATEMENT OF WORK 

In general, work consists of, but is not limited to, construction of an approximately 

3,850 square-foot metal-fabricated building and concrete structure for the High-energy 

Engineering X-Ray scattering (HEX) beamline at the National Synchrotron Light 

Source II (NSLS-II) facility at Brookhaven National Laboratory (BNL).  The building 

construction will include site/ civil work, concrete foundations, structural framing, 

ventilation systems, extension of existing fire protection and detection systems, 

electrical items, acoustical ceiling, doors, windows, and painting.  The concrete 

structure, or “hutch”, construction will include all forming and placing of concrete, as 

well as installation of wall labyrinths and lead-lined doors.   

Notes: 

1. All work inside of adjacent Building 740 is in a Radiological Controlled area.  

See Section 000800, Article E for training requirements. The Contractor is 

required to be escorted by BSA personnel for any preliminary job walk-

throughs.  Upon award of the Bid Contract, the Contractor must have all 

pertinent training requirements completed to satisfaction prior to entering 

Building 740 and the project work area(s). 

2. Refer to Section 000800 Article A for critical milestone dates. 

3. There are hazards to consider in this area such as, but not limited to, confined 

space regulations, working in a radiologically controlled area, and working 

around others working in the same building/facility, etc. 

4. See Section 011000 Article D for related work that is not part of this Contract. 
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DIVISION 00 – WORK EXECUTION REQUIREMENTS 

SECTION 000700 – GENERAL CONDITIONS 

A. The General Conditions: 

1. Where any article, paragraph or subparagraph in said documents is supplemented by one of 

the following paragraphs, the provisions of such article, paragraph or subparagraph shall 

remain in effect and the supplemental provisions shall be considered as added thereto. 

2. Where any article, paragraph, or subparagraph in said documents is amended, voided or 

superseded by any of the following paragraphs, the provisions of such article, paragraph or 

subparagraph not so amended, voided, or superseded shall remain in effect. 

B. Execution and Correlation: 

1. All work mentioned or indicated in the Contract Documents shall be performed by the 

Contractor as part of this Contract unless it is specifically indicated in the Contract 

Documents that such work is to be done by others. 

2. Should the Drawings or the Specifications disagree in themselves, with regard to quality or 

quantity, the Contractor shall provide the better quality or greater quantity of work and/or 

materials unless otherwise directed by written modifications to the Contract in accordance 

with applicable provisions of these Conditions. 

3. The Contractor, and all Subcontractors, shall refer to all of the Drawings, including those 

showing primarily the work of the mechanical, electrical and other specialized trades, and to 

all of the Sections of the Specifications, and shall perform all work reasonably inferable 

therefrom as being necessary to produce the indicated results. 

4. All indications or notations which apply to one of a number of similar situations, materials or 

processes shall be deemed to apply to all such situations, materials, or processes wherever 

they appear in the Work, except where a contrary result is clearly indicated by the Contract 

Documents. 

C. Definitions: 

1. As used in these Specifications, the following have the meaning shown opposite each: 

a. BSA – Brookhaven Science Associates, operator of Brookhaven 

National Laboratory, and its authorized representatives of 

various Divisions and Departments. 

b. FOD – BSA’s Facilities & Operations Directorate. 

c. MPO – BSA’s Modernization Project Office and its authorized 

representative. 
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d. PPM – Procurement and Property Management Division and its 

authorized representative. 

e. BNL Site – Land occupied by Brookhaven National Laboratory, in 

Brookhaven Township, Suffolk County, New York. 

f. Site – Immediate area of BNL Site assigned to Contractor for 

performance of work. 

g. Work or Project – Includes but is not limited to all labor, materials, tools, and 

equipment required and reasonably inferred by Contract to 

complete all construction. 

h. Contractor – Person or entity identified in Lump Sum Contract and 

responsible for completion of all work. 

i. Subcontractor – Person or entity directly contracting with Contractor 

including one who furnishes material worked to a special 

design according to Drawings and Specifications, but not 

including one who merely furnishes materials not so worked. 

2. Wherever the terms "shown on drawings" are used in the Specifications, they shall mean 

"noted", "indicated", "scheduled", "detailed", or any other diagrammatic or written reference 

made on the drawings. 

3. Wherever the terms "Provide" or "Provided" are used in these Specifications, they shall mean 

"FURNISH AND INSTALL". The term "Furnish" shall mean "to fit out and/or supply" 

material required for project use. The term "INSTALL" shall mean "set", "connect", "erect", 

"apply" or to "otherwise fix into position for use". 

4. Wherever the terms "material" or "materials" are used in the Specifications, they shall mean 

any "product", "equipment", "device", "assembly" or "item" required under the contract, as 

indicated by trade or brand name, manufacturers' name, standard specification reference or 

other description. 

5. The terms "approved" or "approval" shall mean the written approval of MPO. 

6. The terms "directed", "required", "permitted", "ordered", "designated", "prescribed" and 

similar words shall mean the direction, requirement, permission, order, designation or 

prescription of MPO; the terms "approved", "acceptable", "satisfactory" and similar words 

shall mean approved by, acceptable or satisfactory to MPO; and the terms "necessary", 

"reasonable", "proper", "correct" and similar words shall mean necessary, reasonable, proper, 

or correct, in the judgement of MPO and/or BSA. 

7. "Piping" includes in addition to pipe or tubing, all fittings, flanges, unions, valves, strainers, 

drains, hangers and other accessories relative to such piping. 
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"Concealed" means hidden from sight in chases, furred spaces, shafts, hung ceiling, 

embedded in construction or in crawl spaces. 

"Exposed" means not installed underground or "concealed" as defined above. 

"Invert Elevations" means the inside bottom of pipe. 

"New" shall mean manufactured within the past twenty-four (24) months and never before 

used. 

D. Review and Intent of Contract Documents: 

1. The Contractor shall, prior to starting the work on any single portion and at frequent 

intervals during the progress of the work, carefully study and compare the General 

Documents, General Conditions, Drawings, Specifications, Addenda and other Contract 

Documents and shall at once report to MPO any error, inconsistency or omission he may 

discover. 

2. Any necessary change shall be ordered as provided in the General Terms and Conditions 

Article titled CHANGES, and Section 012600. 

E. Specifications and Standards: 

1. Applicable codes and standards for material furnished and work installed shall include all 

state laws, local ordinances, requirements of governmental agencies having jurisdiction, and 

applicable requirements of the latest editions of the following codes and standards including 

but not limited to: 

ADA Americans with Disabilities Act 

BSA ES&H BSA Environment, Safety and Health Standards 

BSA RCM BSA Radiation Control Manual 

NYSDOT New York State Department of Transportation, Office of Engineering, 

Standard Specification, Construction and Materials. 

NEC National Electrical Code 

OSHA Occupational Safety & Health Administration 

EPA Environmental Protection Agency 

CFR Code of Federal Regulations 

FED-STD Federal Standard 

FS Federal Specification 

ASSE American Society of Sanitary Engineers 

NFPA National Fire Protection Association NFPA-101. 

NYSBC Building Code of New York State 

NYCRR New York State Codes, Rules and Regulations 

UL Underwriter's Laboratories 

NEMA National Electric Manufacturers Association 

ASHRAE American Society of Heating, Refrigeration and Air Conditioning 
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ASME American Society of Mechanical Engineers 

ANSI American National Standards Institute 

ASA American Standards Association 

AWWA American Water Works Association 

NBS National Bureau of Standards 

FM Factory Mutual 

SCDH Suffolk County Department of Health 

ASTM American Society for Testing and Materials 

In case of conflict, MOST STRINGENT codes will govern. 

2. Where specific performance requirements are listed herein, it is the intent of this 

Specification that all manufacturers, fabricators, suppliers, installers, contractors, 

subcontractors, specialty and sub-subcontractors will provide services satisfying these 

requirements whether mentioned by trade or manufacturer's name or submitted for approval 

as a substitute. 

3. Where no explicit quality or standards for materials or workmanship are established for 

work, such work shall be of such quality consistent with industry standards and of the 

construction quality established for the Project generally. Conform to specified 

manufacturer's published specifications and installation instructions unless otherwise 

specified or indicated. 

4. Meet requirements of BSA Standards-Based Management System http://public.bnl.gov/docs/

sbms/default.aspx ; ES&H Standards and other applicable SBMS standards, and all other 

codes and standards specified.  In cases of conflict, the standard providing the greater 

protection shall govern. 

5. BNL is an ISO 14001 certified laboratory. It shall be the duty and the responsibility of the 

Contractor and his subs to comply with the BSA standards and procedures in the area of 

environmental control, hazardous waste generation, spill prevention, and all other standards 

specified herein. 

6. Copies are available for reference at MPO. 

7. Volatile Organic Compounds (VOC's) and their emissions are controlled under the New York 

Codes, Rules and Regulations of the State of New York. Architectural surface coatings must 

comply with 6NYCRR Part 205. Coating lines must comply with 6NYCRR Part 228. 

a. For the purpose of the BNL location, Nassau, Suffolk, Westchester and Rockland 

Counties fall under the compliance rules of the New York City metropolitan area. 

b. All coatings and coated products to be used in the work, shall comply with the 

appropriate rules and regulations. 

http://public.bnl.gov/docs/sbms/default.aspx
http://public.bnl.gov/docs/sbms/default.aspx
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8. Federal agencies, to the extent practicable, are required to amend procurement practices so 

as to minimize the purchase of products manufactured with ozone depleting substances. The 

Contractor shall, therefore, provide materials that use low or non-ozone depleting substances 

during their manufacture and/or installation. Materials that do not comply shall be 

identified in the contractor's submittal for approval. 

9. Federal agencies, to the maximum extent possible, are required to use recovered materials in 

construction products and manufactured materials. Specific products using recovered 

materials are covered within the applicable Specification sections. 

F. Drawings: 

1. Drawings are generally done to scale as noted. Contractor shall not, however, scale the 

drawings for establishing dimensions and/or layout. Scaling of drawings by Contractor shall 

be at Contractor’s own risk. Dimensions indicated on the documents shall be used. Request 

clarification if discrepancies noted. 

2. Drawings of existing buildings and building site are available for reference at MPO office. 

3. The Contractor shall not perform any portion of the Work at any time without Contract 

Documents or, where required, approved Shop Drawings, Product Data or Samples for such 

portion of the Work as stipulated in BSA LLC, General Terms and Conditions for 

Construction and Labor Hour Agreements, Article titled: Clauses Incorporated by Reference, 

“Specifications and Drawings for Construction.” 

4. Should the Contractor elect to release work for purchase, fabrication or installation without 

these submittal approvals, it shall be at his own risk and expense should the work be 

subsequently disapproved. 

5. The Contractor shall give MPO timely notice of any additional design drawings, 

specifications, or instructions required to define the Work in greater detail, or to permit the 

proper progress of the Work and MPO will provide such information with reasonable 

promptness so as to cause no delay in the Work. 

6. Whenever the Contractor proposes a substitution for a specified item of the work, MPO may 

require said Contractor to produce reasonable evidence that a material meets such 

requirements, such as certified reports of past tests by qualified testing laboratories, reports 

of studies by qualified experts, or other evidence which, in the opinion of MPO, would lead to 

a reasonable certainty that any material used, or proposed to be used, in the Work meets the 

requirements of the Contract Documents. All such data shall be furnished at said 

Contractor's expense. Coordinate with Section 016000 "Product Requirements". 
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7. The Contract Documents are intended to produce a facility of consistent character and 

quality of design. All components of the project including visible items of mechanical and 

electrical equipment have been selected to have a coordinated design in relation to the 

overall appearance of the project. MPO shall judge the design and appearance of proposed 

substitutes on the basis of their suitability in relation to the overall design of the project. 

G. Work Permits: 

1. The work of this Contract is controlled by the requirements of BSA Standards-Based 

Management System http://public.bnl.gov/docs/sbms/default.aspx ; “Work Planning and 

Control for Experiments and Operations,” latest edition, and Facilities and Operations 

Procedure DF-ESH-008 “Construction Work Planning and Control Systems.” 

2. A Work Permit, prepared by BSA, will identify the anticipated hazards and controls 

associated with the work. The Contractor shall participate in the review of this permit to 

identify their means and methods as well as any hazards that may be caused by the work. 

The final permit shall be signed by BSA and the Contractor and shall be posted or on hand at 

the project site. By signing the Work Permit, the Contractor indicates that they understand 

the hazards of the job and the permits required. 

3. The Work Permit shall be used by the Contractor and all subcontractors to develop 

task-specific PHAs for the work. 

4. All Contractor personnel, Subcontractor, and lower tiered contractors shall sign the work 

permit to acknowledge that they have been briefed. 

5. The Contractor’s Safety Representative shall brief all visitors and BNL trades to the site on 

the applicable sections of the work permit and all current work activities and their safety 

requirements. 

6. A Tool Box Meeting shall be held by the Contractor to discuss any requirements noted on the 

Work Permit with all Contractor and Subcontractor personnel assigned to the Work. A Tool 

Box Meeting Log shall be kept on the Job Site and be available for auditing by BSA. 

H. Notice to Proceed: 

1. The Contractor shall not knowingly, without formal notice from MPO, prematurely 

commence operations on the BNL Site. The Notice to Proceed will not be issued by MPO 

prior to receipt, by PPM, of all required bonds and insurance documents, and prior to receipt, 

and approval by Modernization Project Office, of the required Safety Plan. 

2. The Notice to Proceed will be issued, in accordance with Article 1 above, along with a BSA 

Integrated Safety Management (ISM) Flowdown Form. This form shall be completed by 

every Subcontractor to be used on this Project and returned to MPO, by the Contractor, as 

part of the requirements of Section 013000, “Submittal Procedures,” Article A.2, 

“Administrative Submittals.” 

3. Work may proceed, however, in the preparation and submittal of required submissions and 

the ordering of materials and equipment that do not require prior approval by MPO. 

http://public.bnl.gov/docs/sbms/default.aspx
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I. Use of Site: 

1. The right of possession of the premises and the improvements made thereon by the 

Contractor shall remain at all times in BNL. The Contractor's right to entry and use thereof 

arises solely from the permission granted by BSA under the Contract Documents. 

2. The Contractor shall confine the use of the premises for all purposes, to the areas occupied by 

the construction and related storage areas as and if shown. 

3. The Contractor shall repair or replace any existing trees, shrubbery or other planting 

damaged by operations and/or workmen employed in performance of the contract. 

4. It shall be the responsibility of the Contractor to provide necessary and required security 

measures to safeguard the construction site and materials, both stored and installed, from 

theft, vandalism and intrusion of unauthorized persons during all working hours, non-

working hours, weekends and holidays. 

J. Work Hours: 

1. The Contractor shall perform all work on weekdays, excluding BSA holidays, between 8:00 

a.m. and 5:00 p.m., unless otherwise specified or approved. The BSA holiday list is available 

upon request. 

2. Notify MPO 24 hours in advance to request approval to work outside of the above working 

hours. Advise MPO of all planned activities and submit a list of all contractor and 

subcontractor employees who are expected on-site during the off-hour period. All employees 

working during off-hours must possess a valid BSA contractor employee photo identification 

badge. 

3. If off-hours work request is approved, MPO will notify BNL Police Headquarters and the 

Main Gate of the days and hours that work is planned. Failure to notify MPO will be cause 

for BNL Police to deny access to the job-site. 

K. Contractor Training Requirements: 

1. Contractor Vendor Orientation 

a. All Contractor and Subcontractor employees are required to attend BSA’s 

Contractor/Vendor Orientation Training (CVO) on their first day on site. CVO is a one 

and one-half (1-1/2) hour overview of BSA and OSHA safety requirements. The 

orientation is offered 8:30 a.m. weekdays in Building 902.  The CVO procedure is as 

follows: 

1) Each worker should be individually registered online using the Guest Registration 

form on the following website: https://guest.bnl.gov/guestRegist.asp. Registration 

is required to be completed at least 1 full business day in advance of arrival for all 

naturalized U.S. Citizens. Registration for a foreign national (including Legal 

Permanent Residents) may require anywhere from 7 – 90 calendar days. 
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2) Upon submitting the online form, the worker will receive an email containing a 

GR Number; this number is only a tracking number. When the submission is fully 

approved, they will receive another email assigning a final Identification Number. 

Each worker should bring a printout of their approval email to BNL and present it 

at the Main Gate entrance to facilitate site access. 

3) Upon arriving at BNL, workers are to report to Building 902 for CVO. Upon 

completion of the orientation, workers must proceed to the Badging Office, 

Bldg. 400, to obtain the employee identification badge. This safety orientation will 

be valid for a maximum period of one year. Satisfactory completion will be 

indicated by issue of employee identification badge. 

b. Any Contractor, Subcontractor and/or worker without proper CVO training cannot 

perform work or their contractual duties at BNL. Violators will be stopped and 

dismissed from site until CVO training is satisfactorily completed. 

2. Electrical Training 

a. All Contractor, Subcontractor, and lower tiered contractor employees who may be 

required to “Work On or Near” electrical circuits within the BNL electrical distribution 

system are required to complete BSA’s Electrical Safety I training course (ES1). This 

course is available on the Web at https://www.bnl.gov/training/courses/web (Contractor 

shall first register and receive a BSA Guest registration number to access the training 

webpage. See Contractor Vendor Orientation, Specification Section 000700.K.1.), and is 

valid training for one (1) year. 

b. In addition to completing the ES1 course, each organization’s electrical work Foreman/

Supervisors must discuss NFPA 70E requirements and specific hazard and risk 

information with their staff. This job briefing should discuss specific electrical work 

procedures, protective equipment requirements and departmental contacts at the local 

application level. BSA can provide a document that can be used as guidance for this 

discussion. This job level discussion can be informal but a record of this briefing shall be 

documented. 

c. LOTO training shall be required for all Contractor, Subcontractor, and lower tier 

contractor employees who “Work on or Near” systems or components requiring LOTO. 

This training requires an initial BNL classroom course which reviews the requirements 

and is valid for 1 year. After expiration of the initial course it may be updated yearly on 

the web. Following the initial classroom or web-based training class, a LOTO Job 

Performance Measure (JPM) shall be held to determine the workers ability to apply the 

LOTO correctly with the correct devices. Contractor should review the BSA SBMS 

Subject Area http://public.bnl.gov/docs/sbms/default.aspx on LOTO to ensure that all 

training requirements are met. 

https://www.bnl.gov/training/courses/web
http://public.bnl.gov/docs/sbms/default.aspx
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d. Contractors shall provide LOTO Authorizing Letters of Qualified Workers that he 

authorizes to “Work On or Near” and perform LOTO. The Contractor shall also complete 3 

Testing and Trouble Shooting Permits (TTVM) 1,2,3 for each Authorized electrical worker. 

The forms are available upon request from the BNL point of contact. 

e. Contractor and Subcontractor employees who may be required to “Work On or Near” 

electrical circuits and who have not taken BSA Electrical Safety 1, the web-based BSA 

Electrical Safety 1, LOTO, proof of training for NFPA 70E briefing, or supplied TTVM 

permits or Authorizing Letters will not be allowed to perform such work until they have 

done so. 

f. All Contractor, Subcontractor, and lower tiered contractor employees that “Work On or 

Near” electrical circuits shall have taken and passed a CPR and First Aid training 

program either from the American Heart Association, American Red Cross, or Local 25 

IBEW. Proof must be provided to the BNL point of contact. 

3. Welding 

a. All Contractors who will perform welding on BNL property shall complete “Electrical 

Safety for Welders” (TQ-Weld), https://www.bnl.gov/training/courses/web (Contractor 

shall first register and receive a BSA Guest registration number to access the training 

webpage. See Contractor Vendor Orientation, Specification Section 000700.K.1.). The 

class is online. 

4. At the discretion of BSA, and as BSA recordable activities deem necessary, retraining and/or 

additional training may be required. 

L. Pre-Construction Meeting: 

1. MPO will set up a Pre-Construction Meeting, at which time the ES&H issues, Safety 

Awareness issues, Submittal procedures, and Site Organization procedures will be 

addressed. The Contractor's Superintendents, Supervisors and Foreman are required to 

attend the Pre-Construction Meeting. 

M. Construction Schedule and Notification: 

1. Within three (3) weeks after signed Contract, submit, directly to MPO, a detailed work 

schedule showing the work being completed by the Contract completion date. Coordinate 

with Section 013000 "Submittal Procedures". 

2. MPO must be notified and made aware of all construction work in progress. MPO will 

provide appropriate telephone extension numbers for notifications. 

3. When construction has not been previously scheduled, notify MPO Construction Inspector 

each day before 8:30 a.m. of planned activities. 

https://www.bnl.gov/training/courses/web
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4. Special scheduling, when appropriate, will be agreed upon at a meeting, set up by MPO, to 

prepare a rough work schedule. The Contractor shall respond, within one (1) week, with a 

formal work schedule. 

5. When work falls behind schedule due to Contractor's fault or negligence, the Contractor shall 

increase all labor and overtime to assure completion within schedule. 

6. Do not utilize workers or materials which would cause work stoppage on BNL Site. 

a. Radiation Generating Devices are of special concern. The following industrial equipment, 

known to contain radiological sources or able to generate radiation, if brought to the BNL 

Site, require the Contractor to notify the Project Manager, in advance, and require a 

Radiological Work Permit to be approved prior to their use on site. RWPs require Health 

Physics review. 

1) Radiography Equipment 

2) Moisture Density Gauges 

3) Soil Density Gauges 

4) X-Ray Equipment 

7. BSA will utilize all available contractual remedies to enforce schedule compliance. Should the 

Contractor encounter delays caused by BNL, it is the Contractor's responsibility to promptly 

notify the contracting officer and to request an extension of the contract compliance date. 

N. Contractor Coordination Expectations: 

1. Arrange and coordinate work, be responsible for acts and omissions of all parties involved in 

the work, be responsible for satisfactory performance of all work, ensure that each trade is 

fully informed of full extent of work required. Work of a trade is not necessarily limited to the 

Drawing or Specification page describing the work to be done by that trade. 

2. Coordinate installation of all equipment and shop fabricated material, including that 

supplied by BSA. BSA assumes no responsibility for contractual relations between 

Contractor and other parties. 

3. Coordinate and schedule all work with all BSA activities and operations through MPO. 

O. Transport and Traffic: 

1. Schedule, confine, and perform work, as directed, so as not to interfere with BNL traffic on 

existing roads, walks, parking and other paved areas. Park all vehicles in designated parking 

areas. Load and unload vehicles where directed.  Comply with all BSA traffic regulations. 
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2. In transporting materials and equipment, use designated roads and railroad on BNL Site. 

Obtain information concerning these facilities from MPO. When necessary to maintain work 

schedule, ship all materials, including Subcontractors' items, from point of origin to BNL Site 

by direct means equal to, or better than, express service. 

3. In transporting radioactive materials and waste, or hazardous waste, a DOE-MCAP 

approved transporter must perform the transportation. The MPO Waste Management 

Representative will coordinate all shipments of radioactive materials and waste, or 

hazardous waste. 

4. Shipments requiring a manifest (radioactive or hazardous) shall be prepared by a qualified 

broker. The broker shall sign as the shipper of record for radioactive shipments, with a 

qualified BSA Waste Management Representative approving the document. A Hazardous 

Waste Manifest shall be prepared by a qualified broker and signed by a BSA Waste 

Management Representative. 

5. Obtain property pass through MPO for removal of Contractor's materials and equipment 

from BNL Site. Schedule removals during specified work hours. 

P. Open Flame Operations: 

1. It shall be the duty and responsibility of the Contractor performing any cutting or welding to 

comply with the provisions of BSA Standards-Based Management System 

http://public.bnl.gov/docs/sbms/default.aspx ; ES&H Standards, and the National Fire 

Protection Association's National Fire Codes pertaining to such work. The Contractor shall 

read and be familiar with the provisions of these standards and codes. The Contractor shall 

be responsible for all damages resulting from failure to so comply. 

2. Notify MPO forty-eight (48) hours in advance of cutting, welding, or similar open flame 

operations. 

3. Provide any required fire watch and take all required precautions where directed. 

4. MPO will make arrangements for a Cutting/Welding Permit. No open flame operations shall 

proceed prior to the issuance of the written Cutting/Welding Permit nor shall work continue 

after expiration date of permit. 

Q. Protection of Property: 

1. Contractor shall be responsible for the security of property within the Work Site. 

2. Protect, with whatever means and methods required, all new and existing property from 

damage by and as a result of work in this Contract as approved, including disappearance. 

Refer to BSA LLC, General Terms and Conditions for Construction and Labor Hour 

Agreements, Article titled: Contractor’s Responsibilities. 

3. Repair, refinish, replace and otherwise correct all damage, and replace any missing 

materials, as directed and approved by MPO. 

http://public.bnl.gov/docs/sbms/default.aspx
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R. Service and System Interruptions: 

1. Do not interrupt service until directed. Notify MPO two (2) weeks in advance of all proposed 

service interruptions unless otherwise specified or directed. 

2. Keep all interruptions to a minimum. Complete all possible prior work and prefabrication, 

and have all labor and materials on Site, as approved, prior to interruption. 

3. Do not modify, disconnect and, in any way, impair fire protection and detection systems 

without approval. 

4. Notify MPO forty-eight (48) hours in advance of all work on fire protection systems. 

S. Cutting, Patching, and Penetrations: 

1. Cut, drill, alter, remove, and replace all existing construction as required for performance of 

work. Patch and finish all changed and damaged work to match existing construction as 

approved. 

2. Seal all penetrations through fire rated systems with an approved fire and/or smoke stop 

material, Hilti North American Fire Stopping Systems, or equal as approved by MPO, capable 

of maintaining the level of fire protection of the wall, partition, floor or ceiling penetrated. 

a. Systems selected shall be appropriate for the joint and/or penetration involved, such as 

floor to floor, wall to wall, floor to wall, head of wall, and whether there is movement or 

no movement capability. 

T. Job Meetings: 

1. Job meetings will be held at the job site at least monthly unless otherwise designated by 

MPO. 

2. The Contractor and his field superintendent, and the subcontractors or vendors whose 

presence is necessary, shall attend job meetings. 

3. Decisions, instructions and interpretations agreed upon at such meetings will be recorded in 

a "Memorandum of Meeting" prepared by MPO and furnished to the Contractor and each 

attendee for necessary action. 

U. Salvage: 

1. Salvage is that material and equipment, as defined in the Specifications, to be removed by 

the Contractor from the Project facility, but is to remain the property of BSA. 

2. Remove all specified salvageable material and equipment and pass it through the vehicle 

radiation monitor. Place, where directed by, and turn over to, MPO, on the BNL Site. 

3. Remove all non-salvageable material and equipment and legally dispose of same off the BNL 

Site. 
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4. All removed salvageable material and equipment, as defined in the Specifications, shall 

remain property of BSA. 

5. All removed non-salvageable materials and equipment shall pass through the vehicle 

radiation monitor prior to exiting the BNL site. 

V. Construction Waste Management: 

1. Waste and demolition materials shall be segregated into disposal categories: 

a. Radioactive waste is any refuse, solid or liquid, that must be managed for its 

radioactive content. 

b. Hazardous waste is any refuse, solid or liquid, that is a by-product of processes/

activities that can pose a hazard to health or environment that must be managed for its 

hazardous nature (usually listed by EPA). 

c. Mixed waste is any refuse that contains both Low-Level Radioactive Waste (LLRW) as 

well as hazardous waste. 

d. Non-hazardous waste is any refuse, other than construction debris, that is considered 

industrial or special in nature (oil, anti-freeze, etc.). The BSA Standards-Based 

Management System (SBMS) http://public.bnl.gov/docs/sbms/default.aspx contains the 

full descriptions. 

e. Universal waste is any battery containing hazardous constituents such as mercury/

lithium/lead/nickel cadmium, certain pesticides, as well as mercury-containing 

thermostats and fluorescent lamps and tubes. 

f. Construction rubbish and debris is any refuse as a result of the normal construction or 

earth clearing activity such as packing and shipping materials, discarded lumber and 

wood materials, metals, insulation, gypsum board, piping, electrical scrap, tree 

branches, roots, and sweepings. 

2. Radioactive waste and mixed waste disposal will be coordinated by the MPO Waste 

Management Representative, Edward Richards, (631) 344-7251. 

3. Hazardous waste and mixed waste shall be disposed of by the Contractor at the BSA Waste 

Management Facility, or at an approved off-site facility coordinated by the MPO Waste 

Management Representative. 

4. Universal waste shall be disposed of by the Contractor at the BSA Waste Management 

Facility, or at an approved off-site facility coordinated by the MPO Waste Management 

Representative. 

5. Non-hazardous waste shall be disposed of by the Contractor at the BSA Waste Management 

Facility, or at an off-site disposal facility approved by BSA. 

6. Construction rubbish and debris shall be disposed per Section 017419. 

END OF SECTION 000700 

http://public.bnl.gov/docs/sbms/default.aspx
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DIVISION 00 – WORK EXECUTION REQUIREMENTS 

SECTION 000800 – SUPPLEMENTARY CONDITIONS 

A. Critical Milestones: 

1. This project is one where critical milestones are required to be met. The contract completion 

date shall be adhered to, as well as any established as critical. 

2. Substantial Completion is the stage in the progress of the Work when the Work or a 

designated portion thereof is sufficiently complete, as determined by MPO in accordance with 

the Contract Documents, so as to be able to be occupied or utilized for its intended use. 

3. Critical dates that must be met are as follows: 

a. Substantial work completion of all contractual duties on or before July 20, 2020.    

1) All scope and services associated with the building construction, concrete hutch 

construction, and related contract drawings. 

2) The Contractor will be required to complete all punch-list items, within four (4) 

weeks of BSA provided punch list. 

b. Other work, performed by separate Contracts and organizations, will occur 

simultaneously or prior to and after this Contract’s construction period.  Coordination 

between the Contractor and MPO will be crucial and essential to prevent any work 

conflicts between the Contractor and others on site.  If conflicts occur or are foreseen, 

the MPO Project Manager shall be notified immediately for resolution. 

B. BSA -Supplied Items: 

1. BSA will supply certain pre-purchased items; for example, mechanical equipment, as listed 

herein. Provide support systems to receive the equipment at the project site, and mechanical 

and electrical connections. 

2. BSA will arrange and pay for delivery to the project site in accordance with the Contractor's 

Construction Schedule, and inspect deliveries with the Contractor for damage. 

3. If items are damaged, defective or missing, BSA will arrange for replacement. BSA will 

arrange for manufacturer's field services, and delivery of warranties and bonds to the 

Contractor. BSA will account for time to replace items and an extension to the Contractor’s 

construction schedule or contract will be issued dependent upon the time delay anticipated. 

4. The Contractor shall designate delivery dates in the Contractor's Construction Schedule and 

shall receive, unload and handle items at the site. The Contractor is responsible for 

protecting items from damage, including damage from exposure to the elements, and for 

repair or replacement of items damaged as a result of his operations. 
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5. Shop Drawings and Manufacturer’s Data will be available at MPO. 

6. Check all items in presence of MPO Construction Services Representative to ensure they are 

complete with all parts and appurtenances, and free from damage. Relocate items from point 

of delivery on the project site and completely install and connect. Handle all items with care. 

7. List of BSA -Supplied items: 

a. TBD 

C. Safety Requirements: 

1. All Contractor and Subcontractor employees are required to attend BSA’s Contractor/Vendor 

Orientation Training (see Section 00700, General Conditions). 

2. MPO will arrange and ESH&Q Division will provide additional safety instructions, as 

required. All personnel shall conform to special requirements for wearing thermoluminescent 

dosimeters (TLDs), personal protective equipment, protective clothing, respirators, and other 

safety measures as required. TLDs, only, will be provided by BSA at no charge, unless 

otherwise specified. 

3. Refer to Section 000900 for Site and Construction Safety requirements. 

D. Industrial Hygiene Monitoring: 

1. Refer to Section 000900 for Industrial Hygiene Monitoring requirements. 

E. Contractor Radiological Training: 

1. All workers entering Bldg. 740 shall have completed at a minimum General Employees 

Radiological Training General Employee Radiological Training (TQ-GERT). 

2. Completion of the course qualifies an individual to receive personnel dosimetry and enter 

Controlled Areas within Building 740 without a trained escort.   

3. The course is a web-based course. 

F. NSLS-II Facilities Specific ESH Training: 

1. All Contractor and Subcontractor employees are required to complete a NSLS-II Facilities 

Specific ESH Briefing Training (PS-ESH-FAC-BRIEF).  

2. The course is a web-based course. 

G. Welding Inspections: 

1. Radiographic examination of welds shall not be performed by the Contractor. 
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2. BSA reserves the right to perform radiographic (x-ray) welding inspections on any welds 

performed by the Contractor under this contract that appear, after visual inspection, not to 

comply with the Specifications. 

H. Confined Space 

1. A portion of this scope of work will be performed within a confined space work area. This is a 

specific categorization by BSA only.  However, the Contractor shall be responsible for 

assessing the confined space and developing the proper program requirements set forth by 

SBMS http://public.bnl.gov/docs/sbms/default.aspx and BSA ES&H Committee. The 

Contractor is responsible for ensuring the proper Confined Space program whether it is the 

Contractor’s own program or one following SBMS. See Section 000900 for further 

information. 

I. Schedule of Values: 

1. The Contractor shall submit no later than 2 weeks after contract signing the following 

Schedule of Values breakdown. Separate the Construction Safety costs from the cost figure 

for General and Special Conditions, and list separately: 

a. General and Special Conditions 

b. Bond 

c. Occupational Medicine Program 

d. Site and Construction Safety 

e. BSA Training Requirements 

f. Shop Drawings & Submittals 

g. Chilled Glycol System 

h. Piping & Equipment Insulation 

i. Glycol System Controls  

j. Gaseous Fire Suppression System Design and Layout 

k. Gaseous Fire Suppression System Labor and Material 

l. Fire Detection System Design and Layout 

m. Fire Detection System Labor and Material 

n. As-Built Drawings 

o. Close-Out Documentation 

J. Unit Prices: 

1. The Contractor shall submit no later than 2 weeks after contract signing the following unit 

price breakdown. 

http://public.bnl.gov/docs/sbms/default.aspx
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2. Unit prices to be used as the basis for changing quantities of work items from those indicated 

by the contract documents.  Upon written instruction from PPM and MPO, the following unit 

prices shall prevail: 

 Work Added Work Deleted 

1. 6”Ø grooved steel  Sch. 40 piping per 

linear foot. 

$_______________ $_______________ 

2. 4”Ø grooved steel  Sch. 40 piping per 

linear foot. 

$_______________ $_______________ 

3. 3”Ø grooved steel  Sch. 40 piping per 

linear foot. 

$_______________ $_______________ 

K. Special Service Interruptions: 

1. Refer to Section 000700, General Conditions, Article titled Service and System Interruptions. 

2. Service interruptions may occur only when permitted during scheduled shutdowns. 

3. Scheduled shutdowns normally occur between 8:00 AM and 4:00 PM Monday through Friday. 

4. Notify MPO two (2) weeks in advance of all proposed service interruption unless otherwise 

specified or directed. 

5. All materials, prefabricated where directed, and labor must be on Site before a shutdown will 

be permitted. 

6. Increase labor force, use overtime or both, as directed, to insure completion of work in 

specified time. Include all overtime costs required to complete installation. 

7. Work requiring a power shutdown, must be completely installed, tested, and ready for use in 

a period not to exceed time specified by MPO. 

END OF SECTION 000800 
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DIVISION 00 – WORK EXECUTION REQUIREMENTS 

SECTION 000900 – SITE AND CONSTRUCTION SAFETY 

A. General: 

1. The Contractor is solely responsible for Construction Safety for the duration of this Contract.   

2. All Contractor’s operations shall be in accordance with all applicable safety statutes, 

requirements and standards, including, but not limited to, the Federal Occupational Safety 

and Health Administration (OSHA), this document, and applicable sections of the 

Department of Energy’s 10 CFR 851 Worker Safety and Health. 

3. BSA will not tolerate non-adherence to safety requirements under this Contract.  Failure to 

comply will result in BSA’s direction to stop work in accordance with BSA LLC, General 

Terms and Conditions for Construction and Labor Hour Agreements, Article titled: 

Compliance with 10 CFR 851 and BSA’s Worker Safety and Health Program. Non-

compliance could also mean the barring of the violating individuals from the BNL Site. 

Repeated safety violations may also result in a permanent Work Stoppage under the same 

Article. 

4. A verbal or written Stop Work Order may be imposed by BSA for specific work activities 

when site conditions are created or exist that pose unacceptable risks or imminent danger.  

In addition, actions perceived by BSA to be in flagrant disregard of established safety and 

environmental requirements will be cause for Stop Work actions to be taken.  Some examples 

of justification to take this action, include, but are not limited to the following: 

a. Workers who have not attended the BSA -required CVO Orientation Safety Seminar 

prior to work on BNL property. 

b. Failure to follow Contractor’s HASP requirements. 

c. No BSA -accepted Contractor Safety Representative or Alternate on the work site. 

d. Failure to develop or implement the required Phase Hazard Analysis (PHA) plans. 

e. No BSA-accepted Contractor’s PHA reviewed by all parties involved with such work 

prior to commencing activities. 

f. Contractor performs physical work associated with a safety risk or task not accepted by 

a PHA plan.  This includes the use of materials that require the review of SDS sheets. 

g. Contractor performs work without proper permits in place beforehand. 

5. BSA reserves the right to refuse access to the Project Site, or require immediate removal 

from the Project Site, any individual violating or alleged to have violated established site 

safety or Security regulations. 
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6. All debris, or other material or substances that constitutes a hazard, in any form, liquid or 

solid, shall be cleaned off floors and other walking/working surfaces daily, (indoors or 

outdoors), or as often as necessary as conditions change/develop. 

B. Health and Safety Plan (HASP): 

1. The Contractor shall operate the construction site under this contract in accordance with a 

HASP that has been accepted by BSA. 

2. The Contractor shall prepare and submit a detailed Construction HASP within two (2) weeks 

of the Contract signing and before the commencement of any physical work on site.  The 

HASP Outline/Template is available on the BNL Construction Safety Subject Area 

http://public.bnl.gov/docs/sbms/default.aspx web page, a copy of the Template can also be 

requested through the BSA Contract Administrator.  It is the Contractor’s sole responsibility 

to fully develop an acceptable HASP for submittal to BSA. 

3. The Contractor shall make any revisions and corrections that are noted upon review of the 

HASP by BSA, and, when accepted, resubmit three (3) printed copies and one (1) electronic 

copy of the HASP in PDF format to the BSA Technical Representative for distribution. 

4. The HASP shall be revised as necessary to reflect changing hazard conditions. 

5. While an acceptable HASP is a contractual requirement and BSA undertakes to review the 

same for compliance, BSA is not obligated to accept such program, and neither the initial 

review nor any subsequent acceptance of the HASP by BSA shall mean that any omission or 

error contained in the HASP is waived by BSA or shall relieve the contractor of its 

obligations to conduct the project in an entirely safe manner and in accordance with all 

applicable safety statutes, requirements and standards. 

C. HASP Document Organization / Requirements: 

1. The HASP shall be organized as per the BSA HASP Outline/Template, which provides the 

minimum requirements for the HASP.  The Outline/Template is available on the BNL 

Construction Safety Subject Area web page, a copy of the Template can also be requested 

through the BSA Contract Administrator. 

2. Cover page shall include name of Contractor, name of Project, Contract number, revision 

number, date of revision(s), name and signature of Contractor Safety Representative 

approving the HASP. 

3. Table of contents listing all Sections and Exhibits. 

4. A brief description of the Project. 

5. Organization chart of Contractor and Subcontractor personnel responsible for implementing 

the HASP and their duties and responsibilities.  The chart shall show the reporting 

relationship and integration of the Safety Representative and Alternate with all personnel, 

http://public.bnl.gov/docs/sbms/default.aspx
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including top level managers; responsible for implementing the Health and Safety Plan, 

(HASP), Program.  The chart will also show reporting relations of Competent Persons as 

defined in this section. 

6. The HASP shall include but not be limited to the following information and requirements as 

applicable to the project: 

a. Compliance Letters 

1) The contractor shall submit a letter or certificate of compliance indicating that the 

Contractor is aware of, and has reviewed, and will comply with, the safety 

regulations of the OSHA Standards (29 CFR 1910 & 1926), Standard for Electrical 

Safety in the Workplace (NFPA 70E), DOE Worker Safety & Health Program (10 

CFR 851), F&O Directorate’s ES&H Procedures, BSA Standards-Based 

Management System (SBMS) http://public.bnl.gov/docs/sbms/default.aspx , and all 

other federal, state and local environmental, safety and health requirements 

applicable to the scope of work.  (Contact the Contract Administer for access to or 

copies of applicable F&O and SBMS documents for this contract.)  The letter shall 

be signed by an Officer of the Contractor’s company that shall include signatures 

of all Subcontractors, (continuously updated as they are retained by the 

Contractor). 

2) A copy of one of the following: 

a) A copy of the company record of past injury, accident, fire and property 

damage experience, including motor vehicle, for the previous two (2) years, 

Experience Modification Rate (EMR) from Insurance Broker for previous (2) 

years, and Environmental Citations/Violations received for the last five 

years, if any, or 

b) Contractor’s OSHA 300 Logs for the current year and past three years, EMR 

from Insurance Broker for previous (2) years, and a list of OSHA and 

Environmental Citations/Violations received for the last three years, if any. 

b. Statement of Accident Prevention Program:  Include a thorough description of the 

Contractor’s safety program including, but not limited to, the following as it applies to 

this Project: 

1) Personal Protective Equipment (PPE):  BSA has PPE requirements for work on 

the Project. Mandatory items shall be worn at all times as determined through the 

HASP.  These PPE requirements include, but are not limited to: 

a) ANSI Compliant Z87.1 – Eye Protection (Mandatory):  Grinding, chipping or 

other similar particle producing operations shall also require a face shield. 

http://public.bnl.gov/docs/sbms/default.aspx
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b) ANSI Compliant Z89.1 1997 – Head Protection (Mandatory): SEI certified 

hard hats meeting the requirements for Type I Class E protection shall be 

properly worn and maintained (i.e., no bump caps or cowboy type hard hats). 

c) ANSI/ISEA 107-2004, Class 2 Compliant High Visibility Reflective Apparel 

or Safety Vests (Mandatory):  All Contractor employees shall wear flame 

retardant safety vests that have 360-degree reflective visibility; the front of 

the vest may be fitted with a transparent plastic pocket, flush mounted, to 

accommodate the BNL photo ID. The Contractor and all Subcontractors shall 

utilize safety vests with a label on the front and back identifying them as a 

“Contractor”. 

(1) A specific variance may be granted for not wearing Hi-Vis reflective 

vests that involves hot work activities i.e. welding, grinding, brazing etc, 

This variance must be evaluated and authorized, in writing, by BSA. 

Vests can be obtained from and are manufactured by: 

(a) The Industries for the Blind of New York State, 296 Washington 

Avenue Extension, Albany, New York 2203-5316, Tel. (800) 421-

9010, Fax (518) 456-3587. 

d) ANSI Z41-1991 Compliant Foot Protection (Mandatory): Shoes shall be 

durable and in good condition without breaks or splits, be at least six inches 

high, be equipped with a safety toe, and be completely laced or buckled.  The 

shoes shall have defined heels that are no more than one inch high, 

(sneakers/gym shoes are prohibited).  The sole of the footwear shall provide 

good traction under slippery conditions. 

e) Minimal Acceptable Clothing for Construction Work (Mandatory): Long 

pants, short-sleeved shirts, (4-inch sleeve minimum). 

f) Other PPE as required by Contractor’s scope of work, HASP, OSHA, DOE, 

and BSA. 

2) Contractor Safety Representative 

a) The Contractor shall assign an individual employed by the Contractor as 

Safety Representative, and one (1) Alternate. The Contractor Safety 

Representative and Alternate will be responsible for safety on the job site 

whenever work is being conducted.  Representative or Alternate shall be 

immediately available and present on the Construction Site whenever 

construction activities are being performed, otherwise work will not be 

conducted.  These individuals shall be named in the HASP. 

b) The Contractor shall submit to BSA for acceptance the documentation that 

describes the qualifications of the proposed candidates for Safety 

Representative and Alternate for the awarded scope of work. Prior to 
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acceptance, BSA may interview the candidate for Safety Representative or 

Alternate.  The submitted documentation shall include for a 5-year period, a 

description of the duties, responsibilities, accomplishments and safety record 

of preceding assignments from which the candidate has gained effective 

safety engineering experience.  The Contractor shall not change the accepted 

Safety Representative or Alternate without receiving BSA’s acceptance of the 

replacement. The Safety Representative and Alternate shall be subject to 

BSA’s continuing acceptance. 

c) A Multi-Discipline Contractor Safety Representative and Alternate shall: 

(1) have completed the “30-Hour OSHA Compliance for the Construction 

Industry” Outreach construction safety course; 

(2) have a working knowledge of the 29 CFR 1926 construction safety 

standards and 29 CFR 1910 General Industry standards as referenced 

by the construction safety standards 

(3) have a working knowledge of the requirements of 10 CFR 851 as they 

relate to construction safety; and 

(4) demonstrate the ability to effectively supervise and assure the safety of 

the type of work for which they will be responsible. 

d) A Single-Discipline Contractor Safety Representative and Alternate shall: 

(1) have completed the “30-Hour OSHA” Construction Outreach course, and 

(2) demonstrate their ability to effectively supervise the type of work for 

which they will be responsible. 

e) The Contractor Safety Representative shall maintain a daily site Safety Log 

for all project site safety matters. All safety-related activities including safety 

deficiencies and corrective actions taken shall be included in the Log.  The 

Log shall be updated and signed daily reflecting safety issues by the 

designated Safety Representative.  This Log shall be maintained on site and 

be available for BSA’s review. It must also accompany the Safety 

Representative to Project progress meetings for discussion. Whenever the 

Safety Representative is not present, the responsibilities of maintaining the 

safety Log shall be that of the assigned Safety Alternate. 

3) Competent Person(s) 

a) Specific identification of “Competent Person(s)” is per OSHA. The Competent 

Person(s) qualifications include, but are not limited to, formal Construction 

Safety Awareness courses taken, applicable to the nature of this Project, and 

where applicable, the method of accomplishment in a specific plan, i.e. fall 
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protection, excavation, etc. Competent Person must have had formal, 

documented training, have knowledge of existing standards, and have 

authority to take actions deemed necessary. 

(1) A “Competent Person” certification is not achieved by successfully 

completing a 10- or 30-hour Construction Outreach Safety training 

course. It is through specialized courses of instruction for that particular 

field or topic. 

(2) A “Competent Person” shall have the authority to stop the work if an 

unsafe condition develops or an unsafe act is occurring. 

b) Competent Person(s) shall be designated in the HASP. 

c) Competent Person(s) shall be designated by the Contractor’s Safety 

Representative to oversee safety matters in an individual group performing 

work at individual work locations. They may be Subcontractor personnel and 

have other Project responsibilities in addition to their safety function.  They 

shall be familiar with the work being performed, shall have appropriate 

OSHA-related training, be familiar with the hazards to be encountered at the 

particular Work Site, and shall be capable of being designated as the OSHA-

defined “Competent Person”. 

d) An interview may be required with BSA to establish their competency and to 

secure the BSA’s acceptance/concurrence prior to their assignment as a 

Competent Person. 

4) Inspections 

a) A written program to provide for the frequent (daily), written inspections and 

reporting of job site conditions relating to safety. 

b) A written program to document corrective actions and follow-up inspections 

shall be as follows: 

(1) Inspector to identify item(s) that require corrective action. 

(2) Inspector to notify Contractor and appropriate BSA parties involved in 

writing. 

(3) Contractor to submit proposed corrective action measures to Engineer in 

writing for approval. 

(4) Contractor to make approved measures relating to the corrective action 

and notify inspector upon completion. 

(5) Follow-up inspection to be performed and reviewed by inspector and 

documented in writing. 

These documents shall be available for inspection by BSA upon request. 



SECTION 000900 – SITE AND CONSTRUCTION SAFETY 

HEX Beamline Satellite Building (J/N 13699)  25 

5) Walking and Working Surfaces 

a) A written program describing the design, maintenance, protection and 

inspection of walking and working surfaces in compliance with the fall 

protection requirements of 29CFR1926 Subpart M. 

b) All workers on a working/walking surface 6 feet or more above a lower level 

shall be protected from falling by a guardrail system, a safety net system, or 

personal fall arrest system.  This 6 feet requirement also applies to Steel 

Erection. The other requirements of 29CFR 1926 Subpart R apply to Steel 

Erection. 

c) Where a guardrail system is employed, and a controlled access zone has been 

established for leading edge work, the control line may be used in lieu of a 

guardrail system along the edge that parallels the leading edge as described 

in the written and accepted site-specific fall protection program. The program 

shall include the designation of the “Competent Person”. The Contractor’s 

“Competent Person” shall have been formally trained in ANSI fall protection 

standards and safety, and have authority to take actions deemed necessary. 

See Section on “Competent Person(s)” in this section. 

6) Contractor/Subcontractor Responsibilities 

a) The Contractor shall include, and shall require the compliance with, all the 

applicable safety requirements of this contract in all contracts with all tiers 

of Subcontractors. The Contractor is totally responsible for the safety 

performance and compliance of subcontractors of any tier. 

b) Prior to the start of work, a pre-construction meeting shall be scheduled by 

the Contractor with his subcontractors to review specific safety requirements 

of the project, including the HASP.  The meeting will also include the 

following: 

(1) That BSA will not tolerate non-adherence to safety and environmental 

requirements under this Contract, including the HASP. Failure to 

comply will result in BSA’s direction to stop work in accordance with the 

Article titled: Compliance with 10 CFR 851 and BSA’s Worker Safety 

and Health Program. Non-compliance could also mean the barring of the 

violating individuals from the BNL Site. Repeated safety violations may 

also result in a permanent Work Stoppage under the same Article. 

(2) A verbal or written Stop Work Order may be imposed by BSA for 

specific work activities when site conditions are created or exist that 

pose unacceptable risks or imminent danger. 
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(3) BSA reserves the right to refuse access to the Project Site, or require 

immediate removal from the Project Site, any individual violating or 

alleged to have violated established site safety, environmental, or 

Security regulations. 

(4) All debris, or other material or substances that constitutes a hazard, in 

any form, liquid or solid, shall be cleaned off floors and other 

walking/working surfaces daily, (indoors or outdoors), or as often as 

necessary as conditions change/develop. 

c. Safety Training and Communication 

1) A written program describing the training employees in the recognition and 

avoidance of unsafe conditions and in the safety regulations applicable to this 

Project. 

2) The conducting of informal “tool box” safety and health training sessions at least 

weekly for all employees on the worksite.  Depending on the size and nature of the 

project, this may be accomplished in single or multiple sessions and may address 

different topics for different work crews.  Documentation of all “tool box” training 

sessions shall be prepared by the Contractor and annotated with the date, time, 

and names of all employees in attendance. 

3) Provisions through meetings, established contacts, documents or other means, for 

the mutual exchange of information with Contractor and Subcontractor personnel 

on: 

a) Changes in scope of work 

b) Recognized hazards 

c) Identified inspection deficiencies 

d) Future phases of work 

e) Potential problem areas 

f) Coordination of crafts/trades 

4) A written program to ensure that all employees and Subcontractors have been 

properly trained for the hazards anticipated on this project as specified in the 

Phase Hazard Analysis.  Severe or repetitive safety violations shall be cause for 

permanent removal from the job site. 

5) A written program to establish and implement a drug and alcohol-free workplace 

program. 

a) A single violation of this program shall result in the offending individual 

being removed from the job-site and recommendation for participation in an 
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approved drug abuse assistance or rehabilitation program, and/or reporting 

to the civil authorities for criminal prosecution. BSA’s Contracting Officer 

shall be notified in writing within 10 days after receiving notice of an 

employee's or subcontractor employee’s conviction under a criminal drug 

statute for a violation occurring in the workplace. Notification shall include 

the position title of the employee and the appropriate personnel action to be 

taken within 30 days under the requirements of this program. 

b) The program shall include ongoing mandatory documented drug-free 

awareness training, intervention procedures, and program enforcement. 

c) The program shall include pre-hiring and random and post accident drug and 

alcohol testing. 

d) The program shall identify the individual responsible for implementing this 

program. 

d. Hazard Communication 

1) A written hazard communication program to inform employees and all sub-contractor 

employees of known chemical hazards that may exist in the workplace in compliance 

with OSHA 29 CFR 1910 Subpart Z. This program shall apply to chemicals known to 

be present in the workplace in such a manner that employees may be exposed under 

normal conditions, non-routine tasks, or foreseeable emergencies. 

2) The program shall address labels and other forms of warning, Material Safety 

Data Sheets (MSDS) and employee information and training, a listing of 

hazardous chemicals known to be present in the workplace, methods for informing 

employees of hazards of non-routine tasks, and methods for informing employees 

and subcontractor employees of hazards they may be exposed to while working on 

the Project. 

3) Signs: When the contractor needs to identify an area, process, or piece of 

equipment as hazardous with a sign, the sign used must be compliant with OSHS 

requirements for Signal Word, colors, and message as cited in 29CFR1926.200 

and ANSI standards incorporated by reference (Z35.1-1968 Figure 1 or ANSI 

Z535.2-2011 Figures 1 to 13.) 

4) Tags: When the contractor needs to identify a piece of equipment as hazardous 

with a tag, the tags used must be compliant with OSHA requirements for Signal 

Word, colors, and message as cited in 29CFR1926.200 and standards incorporated 

by reference (ANSI Z35.1-1968 Figure 1 to 4 or ANSI Z535.2-2011 Figures 1 to 8.) 
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5) Barricades: When the contractor needs to identify an area as hazardous by 

installing a barricade, the barricade must be compliant with the following 

BNL Policy: 

a) For areas with immediate hazards presenting a threat of death or serious 

injury, use only the wording: DANGER DO NOT ENTER.  Any of the 

following may be used, but alternative messages or colors are not permitted: 

(1) A red barricade tape printed in white or black lettering: DANGER DO 

NOT ENTER. 

(2) A red cord with a sign containing DANGER DO NOT ENTER in white 

lettering on a red background. 

(3) Fencing with a sign containing DANGER DO NOT ENTER in white 

lettering on a red background. 

If the barricade will be left unattended, attach a tag or wording to the sign 

that describes the hazard, contact information, and date the barricade was 

installed. 

b) For areas with potential hazards or unsafe practices presenting a lesser 

threat of employee injury, use only the following wording: CAUTION ENTRY 

REQUIRES PERMISSION.  Any of the following methods may be used, but 

alternative messages or colors are not permitted: 

(1) A yellow barricade tape printed in black lettering: CAUTION ENTRY 

REQUIRES PERMISSION. Tape is available as a special order from 

Northern Safety Co. Part #94393. 

(2) A yellow cord with a sign containing CAUTION ENTRY REQUIRES 

PERMISSION in black lettering on a yellow background. 

(3) Fencing with a sign containing CAUTION ENTRY REQUIRES 

PERMISSION in black lettering on a yellow background. 

If the barricade will be left unattended, attach a tag or wording to the sign that 

describes the hazard, contact information, and date the barricade was installed. 

e. Emergencies: Fire, Medical, Environmental and Accidents 

1) A written program for response to emergencies, including emergency notification. 

The program shall address injury reporting, first aid, notification of BSA 

emergency and project personnel, and accident and injury investigation. The 

program shall also address fire protection and prevention, including hot work 

permits, fire watches, and fire extinguishers, in conformance with 29 CFR 1926 

Subparts F and J. The Contractor shall identify and post indoor and outdoor 

assembly area locations and evacuation routes from the Project Site. 
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2) The Contractor shall have a program to protect the environment, to include spill 

prevention and response.  The contractor is responsible to immediately notify BSA 

project/safety personnel of all injuries, and to conduct a thorough and timely 

accident investigation, determine the cause(s), and implement corrective and 

preventive measures. The Laboratory reserves the right to monitor all such 

investigations and causal analysis processes for all recordable injuries, and further 

reserves the right to conduct its own investigations. 

f. Excavations 

1) If applicable, a written program is required describing the design, maintenance, 

protection and inspection of excavations in compliance with 29 CFR 1926 Subpart 

P. The program shall include the designation of the “Competent Person”. The 

Contractor’s Competent Person shall have been formally trained in OSHA 

excavation standards and safety, and have authority to take actions deemed 

necessary. See Section on “Competent Person(s)” in this section. 

2) The Contractor shall submit to BSA for acceptance the documentation that 

describes the qualifications of the proposed candidate(s) for Competent Person. 

The program shall ensure all personnel engaged in work within excavations are 

trained on current project-specific excavation hazards prior to start of each shift. 

3) The soil at BNL is classified as Class C soil, and the excavation safety program 

shall comply with the requirements for that soil classification. 

g. Concrete and Masonry Penetrations 

1) If applicable, the Contractor shall ensure safe penetration into or through any 

existing concrete or masonry surface. 

2) BSA SBMS http://public.bnl.gov/docs/sbms/default.aspx and F&O Directorate’s 

Policies and Procedures https://fosteq.bnl.gov/FO_Procedures/ shall be followed, 

including the completion of appropriate Penetration Permits and the provision and 

use of utility locating/detecting equipment.  The Contractor shall provide trained 

“Authorized Employees” and shall submit, for MPO review and approval, the name 

and type of the utility locating/detecting equipment to be used, as well as the 

names of the trained personnel who will perform the locating task with this 

equipment and who will execute the penetration work. 

3) Non-aggressive penetrations cannot be executed without first using utility 

locating/detecting equipment and obtaining approval by MPO. 

4) Aggressive penetrations cannot be executed without first using utility 

locating/detecting equipment followed by the completion and approval of a MPO 

Aggressive Penetration Permit. 

http://public.bnl.gov/docs/sbms/default.aspx
https://fosteq.bnl.gov/FO_Procedures/
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h. Electrical Safety 

1) A program is required certifying the safe operating condition, and assuring the 

proper maintenance of, permanent and/or temporary light, power and electrical 

equipment, including protective devices (GFCI) for portable electric tools, in 

conformance with 29 CFR 1926 Subpart K. 

2) Working on or near energized electrical circuits will only be allowed when all 

methods available to perform the work in a de-energized state have been 

evaluated and determined to be infeasible. Working on or near energized 

conductors is subject to the restrictions and provisions of the Standard for 

Electrical Safety in the Workplace (NFPA 70E), and MPO Procedure DF-ESH-102 

Electrical Safety https://fosteq.bnl.gov/FO_Procedures/ . 

3) All Contractor and Subcontractor employees who work on or near energized parts 

as defined in NFPA 70E shall complete the BSA Electrical Safety 1 Training 

Course. The course is available on the Web at  https://www.bnl.gov/training/

courses/web (Contractor shall first register and receive a BSA Guest registration 

number to access the training webpage. See Contractor Vendor Orientation, 

Specification Section 000700.K.1.), and is valid for one (1) year. In addition to 

completing this course, each organization’s Electrical Work Supervisor must 

discuss the “Standard for Electrical Safety in the Workplace” (NFPA 70E) 

requirements and specific hazard(s) and risk information with their staff. This job 

briefing shall discuss specific electrical work procedures, protective equipment 

requirements, and departmental contacts at the local application level. This job 

level discussion can be informal; however, a record of this briefing shall be 

documented. The Contractor shall ensure that all employees and subcontractor 

employees who may be required to “Work On or Near” electrical circuits within the 

BNL AC Distribution System and all associated equipment are trained and 

authorized employees. A “trained and authorized employee” is deemed to be an 

individual who has been qualified in the skills and knowledge related to the 

service, maintenance, construction and/or operation of electrical equipment and 

installations, and has received safety training on the hazards involved, including 

the wearing of the appropriate PPE. 

4) The Contractor shall provide documentation which clearly indicates the 

qualifications and training of all employees performing such work. 

5) All Contractor and Subcontractor employees that “Work On or Near” electrical 

circuits shall have taken and passed a CPR training program that has been 

accepted by BSA. 

6) The Contractor will arrange for the issuance of a “Working On or Near” Permit as 

required by DF-ESH-102 Electrical Safety https://fosteq.bnl.gov/FO_Procedures/ .  

The Contractor shall give BSA a minimum of 48 hours notice of any requirement to 

https://fosteq.bnl.gov/FO_Procedures/
https://www.bnl.gov/training/courses/web
https://www.bnl.gov/training/courses/web
https://fosteq.bnl.gov/FO_Procedures/
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“Work On or Near” to allow time for the BSA permitting process.  “Working On or 

Near” operations that only involve testing, diagnostic work, and/or service tasks on 

equipment for voltages less than 600 Volts AC-to-ground may be covered by a 

Testing, Troubleshooting, and Voltage measuring Electrical Energized Permit, 

which may also cover the entire project period up to a maximum of one year.  

Operations involving “Working On or Near” for voltages greater than 50 Volts AC-

to-ground may require a specific “Working On or Near” Permit for each work 

situation required. Work may only proceed when the “Working On or Near” Permit 

is completed and all parties performing the work have been informed of the hazards 

involved and the PPE to be worn. An authorized Supervisor from the Contractor 

who is performing the work and a BSA-designated Manager must sign the permit 

before any work can be performed. 

i. Mobile Equipment Program 

1) A program is required certifying the safe operating condition of, and assuring the 

proper maintenance of, earth-moving equipment, cranes, vehicles and other such 

heavy equipment if applicable, including an environmental protection spill 

prevention plan, in conformance with 29CFR 1926 Subparts N and O. 

2) A Rigging Plan shall be submitted in conformance with 29 CFR1926.251 and the 

BNL Construction Safety Subject Area as a part of the HASP and in accordance 

with the conditions noted in the Supplementary Conditions clause, “SHOP 

DRAWINGS, MANUFACTURERS DATA, AND SAMPLES” whenever this 

equipment is to be used on Site. Incremental submission of the Rigging Plan is 

acceptable, but in no case shall be submitted less than four (4) working days prior 

to any scheduled lift. Acceptance of the Rigging Plan by BSA is required prior to 

the commencement of any lift. 

j. Fall Protection 

1) If applicable, a written program certifying that all temporary staging, platforms, 

scaffolding, planking, bracing, scaffold towers and walkway work are to be 

designed, erected, used, maintained, and dismantled in accordance with OSHA 29 

CFR 1926 Subpart L, and BSA SBMS http://public.bnl.gov/docs/sbms/default.aspx . 

2) The Contractor’s Competent Person shall have been formally trained in scaffold 

standards and safety, and shall assure that all personnel engaged in the erection 

and/or dismantling of scaffolding meet the definition of a “Competent Person”.  See 

Section on “Competent Person(s)” in this section. 

3) Scaffolds shall be physically tagged as to their condition and verified by the 

“Competent Person” on a daily basis, when they are being used. The scaffold 

tagging system shall include: 

http://public.bnl.gov/docs/sbms/default.aspx
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a) Green Tag:  To be placed on all scaffolds at all access points by the designated 

competent person indicating that the completed scaffold complies with all 

regulatory requirements. 

b) Yellow Tag:  To be placed on all scaffolds at all access points by the 

designated competent person indicating that the scaffolds are structurally 

sound, but an accessory such as a handrail cannot be installed due to the 

location of the scaffold, or the nature of the work to be performed.  Other 

forms of fall protection are required on all yellow-tagged scaffolds. 

c) Red Tag:  To be placed on scaffolds by the designated competent person on 

scaffolds that are damaged, defective, being constructed or dismantled 

indicating that no access is permitted by personnel not authorized to erect, 

dismantle or make repairs to scaffolds and in a visible location, preferably at 

the access points. 

4) The Contractor’s scaffold “Competent Person” shall also assure that all personnel 

working on or from the scaffolds have been trained in the proper procedures and 

precautions while using the scaffolding. Tool Box training at the Site is acceptable. 

k. Lockout/Tagout Program 

1) A Lock-Out/Tag-Out program shall comply with OSHA 29 CFR 1926.417 and 29 

CFR 1910.147, and BSA’s LOTO Subject Area http://public.bnl.gov/docs/sbms/

default.aspx . 

2) Lock-Out/Tag-Out is the required method of control when performing service, 

maintenance, or construction around any machinery where personnel could be 

injured by startup of the equipment or release of stored energy. Sources of energy 

shall include, but not limited to, mechanical (kinetic/potential), electrical, 

electromagnetic, chemical, thermal, hydraulic, and pneumatic. 

3) Contractor shall provide his own locks in compliance with the BSA LOTO Subject 

Area, lockout devices, and red tags for Lock-Out/Tag-Out of energy sources(s). A 

logbook shall also be maintained and kept in a designated area assigned by BSA. 

l. Hot Work (Welding/Cutting & Open Flame Operations) 

1) Proper cutting/welding permits shall be obtained from the BSA Construction 

Inspector.  The contractor will participate in the review for the permit and comply 

with all requirements on the permit. Cease operations if permit conditions cannot 

be met. 

2) Requirements of the SBMS Fire Safety Subject Area http://public.bnl.gov/docs/

sbms/default.aspx shall be observed. 

http://public.bnl.gov/docs/sbms/default.aspx
http://public.bnl.gov/docs/sbms/default.aspx
http://public.bnl.gov/docs/sbms/default.aspx
http://public.bnl.gov/docs/sbms/default.aspx
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3) Hot Work Permits are required for: 

a) Welding and allied processes; 

b) Heat treating by use of open flame; 

c) Grinding; 

d) Thawing pipe by open flame or resistance from electrical current flowing 

though the pipe; 

e) Powder-driven anchors; 

f) Hot riveting; 

g) Thermite welding; 

h) Brazing, braze welding, silver solder and soldering; 

i) Similar applications producing or using a spark, flame, or heat. 

m. Confined Space Entry 

1) When Confined Space Entry is required, the Contractor shall have a written 

Confined Space Entry Program which complies with OSHA 29 CFR 1910.146 and 

BNL Confined Space Subject Area http://public.bnl.gov/docs/sbms/default.aspx . 

a) The program shall require the “Competent Person” (as defined by OSHA) to: 

(1) Establish procedures and practices for safe entry. 

(2) Have air monitors to check concentration of oxygen, explosive/

flammable gases and the specific contaminants of concern (e.g. hydrogen 

sulfide in sewer utility holes). 

(3) Test and monitor conditions to identify and evaluate hazards. 

(4) Prevent unauthorized entry. 

(5) Station an attendant outside permit spaces during entry. 

(6) Post procedures to summon rescuers and prevent unauthorized 

personnel from attempting rescue. 

(7) Develop a system for preparing, issuing, using, and canceling entry 

permits. 

b) Permits are required to include an identification of the confined space, its 

hazards, a list of authorized entrants, the purpose of their entry, and the date 

and duration of their permits; the current attendants and entry supervisor; 

and both the results of tests performed and any measures necessary to isolate 

the permit space and eliminate or control the hazards. The permit must also 

describe the acceptable entry conditions, emergency equipment and the 

means to summon rescue and emergency services. 

http://public.bnl.gov/docs/sbms/default.aspx
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c) Authorized entrants into confined spaces must be effectively trained to be 

aware of any hazards they may face and be able to recognize signs and 

symptoms of exposure. They must also be familiar with any emergency 

equipment in the confined space. 

n. Respiratory Protection & Exposure Monitoring 

1) All work on this Project with regard to, and of, the conditions listed must be done 

within the occupational exposure limits for Industrial Hygiene hazards set in 

OSHA 29 CFR 1926, 29 CFR 1910, and ACGIH Threshold Limit Values (see BSA 

LLC, General Terms and Conditions for Construction and Labor Hour 

Agreements, Article titled: Compliance with 10 CFR 851 and BSA’s Worker Safety 

and Health Program). Compliance with the OSHA Permissible Exposure Limits 

and American Conference of Governmental Industrial Hygienists (ACGIH) 

Threshold Limit Values shall be determined by representative personnel 

exposure monitoring and dosimetry conducted by the Contractor and his 

Industrial Hygienist. Monitoring shall be continuously performed during the total 

duration of the hazardous condition. The details of the project’s exposure 

monitoring equipment, methods, and monitoring strategy shall be included in the 

Contractor’s Environmental, Health and Safety Plan. Conditions that require 

industrial hygiene monitoring include, but are not limited to: 

a) Asbestos 

b) Beryllium 

c) Working with Chemicals, Adhesives, or Lead 

d) Release of Silica (grinding, drilling, core boring, jackhammering of concrete, 

masonry, mortar, etc.) 

e) Confined Spaces 

f) Heat Stress 

g) Carcinogens 

h) Noise and Hearing Conditions 

i) RF/Microwave/Non-Ionizing Radiation 

j) Static Magnetic Fields 

2) The Contractor is required to provide qualified monitoring and hazard assessment 

personnel (per DOE G440.1-3 Occupational Exposure Assessment) to conduct all 

Industrial Hygiene monitoring. 
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3) The Contractor is required to conduct monitoring with calibrated equipment using 

NIOSH or OSHA approved methods, and to have analysis conducted by an 

American Industrial Hygiene Association (AIHA) Proficiency Analytical Testing 

certified laboratory or by National Institute of Standards and Technology (NIST) 

traceable calibrated direct reading instrumentation. All instrumentation used for 

surveys shall have been calibrated in compliance with the manufacturer’s 

specification prior to use in the field. 

4) Copies of all equipment calibration, field sampling sheets, laboratory analysis 

reports, and hazard assessment evaluation reports are to be provided to MPO, in 

accordance with the Shop Drawings, Manufacturers Data, and Samples Section 

above. 

o. Phase Hazard Analysis Program 

1) The Phase Hazard Analysis (PHA) shall provide BSA with a defined plan of action 

for identified hazards and comprehensive prevention methods for exposures to 

workers, the BNL populous/public, and property.  The PHA shall identify the 

specific tasks to be completed, including access, egress, set-up and breakdown, 

under all expected or created environmental conditions.  It shall include the 

method of work for completing these tasks, associated work hazards, and the 

corresponding equipment and methods that will be used to prevent loss to persons 

or property for all contracted work, including that of Subcontractors. 

2) Subcontractors may develop their own PHA’s and forward them to the General 

Contractor for their written approval, who will then forward the PHA’s to BSA for 

acceptance. 

3) The PHA shall be used as the basis for Contract coordination items and safety 

planning discussions in the Construction Management process. 

4) BSA requires a minimum of 5 working days to review the Contractor’s submitted 

PHA’s. 

5) Work shall not proceed on a task until the PHA has been accepted in writing by 

BSA. 

6) Assistance in developing effective PHA’s is available from the BSA Construction 

Safety Engineering Staff. 

7) All workers shall comprehend the scope of work and safety instructions required to 

perform the job.  All workers employed by the Contractor and all Sub-Contractors 

shall acknowledge, in writing, that they have read and understood the HASP and 

all subsequently accepted modifications and PHAs.  If workers cannot read or 

speak English or are hearing impaired, an interpreter shall be provided by the 

Contractor to ensure that the scope of work, information regarding hazards 
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associated with the work-site, and safety requirements are relayed to them in a 

manner in which they can understand.  The interpreter shall sign that he has 

explained the plan, and shall be at the work-site whenever these workers are on 

the job. The accepted HASP and all subsequently accepted modifications and 

PHAs shall be available at the job site to all Contractor and Sub-Contractor 

employees for review. 

p. Sources of Radiation 

1) Lasers brought onto the BNL site must be reviewed by the BSA Laser Safety 

Officer. Only lasers which are Class 2, 3A, or 3R, will be permitted on the 

construction site. 

2) Only qualified and trained employees will be assigned to install, adjust, and 

operate laser equipment.  Proof of qualification of the laser equipment operator 

will be available and in possession of the operator at all times.  (Name of 

Contractor) will have the training documentation on file or it will be readily 

available. 

3) Areas in which lasers are used will be posted with standard laser warning 

placards. 

4) Only those devices labeled as Class 2 or 3a, or 3r (no greater than 5 milliwatts) 

will be used. 

5) Areas in which lasers are used will be posted with standard laser warning 

placards.  These can be obtained from the BSA Laser Safety Officer. 

6) Beam shutters or caps will be utilized, or the laser turned off, when laser 

transmission is not actually required. When the laser is left unattended for a 

substantial period of time, such as during lunch hour, overnight, or at change of 

shifts, the laser will be turned off. Consideration to best mitigate laser beam 

transmissions to passing motorists will be evaluated. 

7) When it is raining or snowing, or when there is dust or fog in the air, the operation 

of laser systems will be prohibited where practicable; in any event, employees will 

be kept out of range of the area of the source and target during such weather 

conditions. 

8) Laser unit in operation should be set up above the heads of the employees, when 

possible. 

q. Occupational Medicine Program 

1) A written program describing the comprehensive occupational medicine services 

provided to each of the Contractor employees and subcontractor employees who: 

work at BNL for 30 or more days in a 12 month period; or work for any length of 
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time at BNL and are required by statute to be enrolled in a medical or exposure 

monitoring program. The services shall be provided by an occupational medicine 

provider (“OMP”) that: 

a) Plans and implements the occupational medicine services 

b) Is under the direction of a physician licensed in the state of New York. 

c) Is staffed by health care professionals with valid New York State licenses in 

their respective professions. 

2) These services shall be fully compliant with all provisions of Section 8 

(“Occupational Medicine”) of Appendix A of the Federal Regulation 10 CFR 851. 

3) The contractor shall provide a written acknowledgement signed by the OMP that 

the medical surveillance and medical certification to be provided will be in 

compliance with OSHA, DOE or other statutory or contractual requirements, and 

will be fully compliant with the provisions of Section 8 (Occupational Medicine) of 

Appendix A of the Federal Regulation 10 CFR 851. 

END OF SECTION 000900 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 011000 – SUMMARY OF WORK 

A. General: 

1. Works to be performed are as indicated in the Contract Documents that consist of the 

following: 

a. Drawings titled “HEX Beamline Satellite Building” dated July 31, 2018. 

b. Form of Contract (Latest Revision) 

c. BSA LLC, General Terms and Conditions for Construction and Labor Hour Agreements 

(Latest Revision) 

d. Specifications for “HEX Beamline Satellite Building” 

2. In case of discrepancies within the terms of the specifications themselves, the matter shall be 

promptly submitted to the Contracting Officer in accordance with BSA LLC, General Terms 

and Conditions for Construction and Labor Hour Agreements. 

B. Project Description: 

1. The Project primarily consists of construction of an approximately 3,850 square-foot metal-

fabricated building and concrete structure for the High-energy Engineering X-Ray scattering 

(HEX) beamline. 

C. Scope: 

In general, work consists of, but is not limited to, site/ civil work, concrete foundations, 

structural framing, ventilation systems, extension of existing fire protection and 

detection systems, electrical items, acoustical ceiling, doors, windows, and painting.  

The concrete structure, or “hutch”, construction will include all forming and placing of 

concrete, as well as installation of wall labyrinths and lead-lined doors.   

D. Work Under Separate Contracts: 

1. Other contracts will be let and run concurrently and shall interface with the Contract. The 

Bidder and the Contractor are responsible for the proper assessment of the information that 

has a bearing on the scope of work on this Contract and obtaining clarification where 

necessary. 

E. Contractor Use of Premises: 

1. Limit use of the premises to construction activities in areas indicated; allow for BSA 

occupancy and use by the public. 
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2. Confine operations to areas within Contract limits indicated. Portions of the site beyond 

areas in which construction operations are indicated are not to be disturbed. 

3. Keep driveways and entrances clear at all times. Do not use these areas for parking or 

storage of materials. Schedule deliveries to minimize requirements for storage of materials. 

F. Use of the Existing Building: 

1. Maintain the existing building in a weathertight condition throughout construction. Repair 

damage caused by construction operations. Take precautions necessary to protect the 

building and occupants during the construction period. 

G. Partial Occupancy: 

1. BSA reserves the right to occupy and place and install equipment in completed areas prior to 

Substantial Completion provided such occupancy does not interfere with completion of the 

Work. Placing of equipment and partial occupancy shall not constitute acceptance of the total 

Work. 

2. Partial Occupational Readiness Review will be executed for each portion of the Work to be 

occupied prior to total BSA occupancy. 

H. BSA-Furnished Items: 

1. BSA will provide certain pre-purchased items such as mechanical equipment, as listed below. 

Provide support systems to receive the equipment, and mechanical and electrical 

connections. 

2. BSA will arrange and pay for delivery in accordance with the Contractor’s Construction 

Schedule, and inspect deliveries for damage. 

3. If items are damaged, defective or missing, BSA will arrange for replacement. BSA will 

arrange for manufacturer’s field services, and delivery of warranties and bonds to the 

Contractor. 

4. The Contractor shall designate delivery dates in the Contractor’s Construction Schedule and 

shall receive, unload and handle items at the site. The Contractor is responsible for 

protecting items from damage, including damage from exposure to the elements, and for 

repair or replacement of items damaged as a result of his operations. 

5. List of BSA furnished items: 

a. TBD. 

END OF SECTION 011000 
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